
Contract: 03790-PGB-00-CN-PM Estimate Summary 

ITEM 
NO.

ITEM 
CODE S.P. NO.  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT 

1 100 2002 100 PREP ROW STA 375 1,467.00$        550,125.00$                 2,000.00$        750,000.00$                 384.00$           144,000.00$                 2,100.00$        787,500.00$                 1,640.00$        615,000.00$                 
2 104 2009   REMOVING CONC (RIPRAP) SY 1,681 7.00$               11,767.00$                   6.30$               10,590.30$                   5.25$               8,825.25$                     18.00$             30,258.00$                   8.00$               13,448.00$                   
3 105 2060   REMOVING STAB BASE & ASPH PAV (15" - 20") SY 4,364 7.50$               32,730.00$                   18.90$             82,479.60$                   17.10$             74,624.40$                   11.00$             48,004.00$                   12 52,368.00$                   
4 110 2001   EXCAVATION (ROADWAY) CY 47,597 9.00$               428,373.00$                 4.20$               199,907.40$                 11.50$             547,365.50$                 10.50$             499,768.50$                 10.25$             487,869.25$                 
5 132 2003 001 EMBANKMENT (FINAL) (ORD COMP) (TY B) CY 24,359 8.50$               207,051.50$                 7.35$               179,038.65$                 7.25$               176,602.75$                 7.00$               170,513.00$                 8.00$               194,872.00$                 
6 132 2006 001 EMBANKMENT (FINAL) (DENS CONT) (TY C) CY 31,673 16.00$             506,768.00$                 15.75$             498,849.75$                 21.00$             665,133.00$                 10.50$             332,566.50$                 29.50$             934,353.50$                 
7 161 2002 161 COMPOST MANUF TOPSOIL (BOS) (4") SY 84,426 2.34$               197,556.84$                 1.05$               88,647.30$                   0.94$               79,360.44$                   0.75$               63,319.50$                   1.00$               84,426.00$                   
8 162 2002   BLOCK SODDING SY 84,426 2.84$               239,769.84$                 3.00$               253,278.00$                 2.48$               209,376.48$                 3.70$               312,376.20$                 2.25$               189,958.50$                 
9 168 2001   VEGETATIVE WATERING MG 4,449 19.13$             85,109.37$                   20.00$             88,980.00$                   19.00$             84,531.00$                   12.00$             53,388.00$                   23.00$             102,327.00$                 

10 170 2001 170 IRRIGATION SYSTEM LS 1 53,426.00$      53,426.00$                   55,000.00$      55,000.00$                   56,101.67$      56,101.67$                   33,000.00$      33,000.00$                   40,000.00$      40,000.00$                   
11 260 2015 003 LIME TRT (NEW BASE) (8") SY 62,142 3.45$               214,389.90$                 2.50$               155,355.00$                 4.50$               279,639.00$                 4.00$               248,568.00$                 5.25$               326,245.50$                 
12 260 2016 003 LIME (HYD, COM, OR QK (SLURRY) ) TON 1,035 156.29$           161,760.15$                 150.00$           155,250.00$                 131.25$           135,843.75$                 160.00$           165,600.00$                 150.00$           155,250.00$                 
13 360 2005 013 CONC PVMT (CONT REINF - CRCP) (12") SY 7,163 52.00$             372,476.00$                 57.00$             408,291.00$                 75.50$             540,806.50$                 71.00$             508,573.00$                 63.00$             451,269.00$                 
14 360 2006 013 CONC PVMT (CONT REINF - CRCP) (13") SY 55,122 56.50$             3,114,393.00$              61.00$             3,362,442.00$              80.00$             4,409,760.00$              72.00$             3,968,784.00$              66.00$             3,638,052.00$              
15 361 2006 014 FULL-DEPTH REPAIR CRCP (13") SY 67 167.87$           11,247.29$                   235.00$           15,745.00$                   195.00$           13,065.00$                   450.00$           30,150.00$                   150.00$           10,050.00$                   
16 403 2001   TEMPORARY SPL SHORING SF 2,234 15.78$             35,252.52$                   16.80$             37,531.20$                   15.05$             33,621.70$                   25.00$             55,850.00$                   5.00$               11,170.00$                   
17 420 2006 002 CL C CONC (RAIL FOUNDATION) CY 174 408.27$           71,161.46$                   525.00$           91,507.50$                   396.95$           69,188.39$                   475.00$           82,792.50$                   330.00$           57,519.00$                   
18 423 2012 423.1, .3 RETAINING WALL (CAST - IN - PLACE) SF 2,747 90.78$             249,372.66$                 144.00$           395,568.00$                 92.52$             254,152.44$                 64.00$             175,808.00$                 65.00$             178,555.00$                 
19 427 7001   BLAST FINISH (SAND)(EXIST CONC) SF 30,171 1.57$               47,368.47$                   1.05$               31,679.55$                   0.72$               21,723.12$                   1.00$               30,171.00$                   2.00$               60,342.00$                   
20 432 2002   RIPRAP (CONC) (5 IN) CY 783 310.80$           243,356.40$                 378.00$           295,974.00$                 267.01$           209,068.83$                 350.00$           274,050.00$                 300.00$           234,900.00$                 
21 432 2039   RIPRAP (MOW STRIP) (4 IN) CY 658 509.29$           335,112.82$                 465.00$           305,970.00$                 431.47$           283,907.26$                 425.00$           279,650.00$                 475.00$           312,550.00$                 
22 450 2013 001 RAIL (TY SSTR) LF 28,223 42.96$             1,212,460.08$              45.00$             1,270,035.00$              38.58$             1,088,843.34$              44.00$             1,241,812.00$              40.00$             1,128,920.00$              
23 450 7002 001 RAIL (TRANS) LF 40 106.97$           4,278.80$                     200 8,000.00$                     101.52$           4,060.80$                     350.00$           14,000.00$                   125.00$           5,000.00$                     
24 465 2153 002 INLET (COMPL) (TY C) (3') EA 0 -$                              -$                              -$                              -$                              1,750.00$        -$                              
25 465 2154 002 INLET (COMPL) (TY C) (5') EA 0 -$                              -$                              -$                              -$                              -$                              
26 465 2155 002 INLET (COMPL) (TY C) (10') EA 0 -$                              -$                              -$                              -$                              -$                              
27 479 2002   ADJ INLET EA 34 1,064.18$        36,182.12$                   4,839.00$        164,526.00$                 4,552.50$        154,785.00$                 2,400.00$        81,600.00$                   1,750.00$        59,500.00$                   
28 496 2002   REMOV STR (INLET) EA 0 -$                              -$                              -$                              -$                              1,303,100.00$ -$                              
29 500 2001 011 MOBILIZATION LS 1 350,000.00$    350,000.00$                 1,209,000.00$ 1,209,000.00$              1,275,000.00$ 1,275,000.00$              1,400,000.00$ 1,400,000.00$              1,303,100.00$ 1,303,100.00$              
30 502 2001 033 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 22 63,000.00$      1,386,000.00$              17,850.00$      392,700.00$                 15,000.00$      330,000.00$                 20,500.00$      451,000.00$                 31,000.00$      682,000.00$                 
31 512 2010 002 PORT CTB (DES SOURCE) (SAFETY SH)(TY 1) LF 14,280 4.72$               67,401.60$                   5.25$               74,970.00$                   6.25$               89,250.00$                   5.00$               71,400.00$                   6.00$               85,680.00$                   
32 512 2019 002 PORT CTB (MOVE) (SAFETY SH) (TY 1) LF 49,140 1.95$               95,823.00$                   1.58$               77,641.20$                   3.50$               171,990.00$                 3.50$               171,990.00$                 5.00$               245,700.00$                 
33 512 2028 002 PORT CTB (STKPL) (SAFETY SH) (TY 1) LF 26,760 3.69$               98,744.40$                   2.63$               70,378.80$                   5.35$               143,166.00$                 3.50$               93,660.00$                   6.00$               160,560.00$                 
34 512 2037 002 PORT CTB (REMOVE) (SAFETY SH) (TY 1) LF 14,280 3.70$               52,836.00$                   3.15$               44,982.00$                   6.25$               89,250.00$                   4.00$               57,120.00$                   8.00$               114,240.00$                 
35 540 2002 31 MTL W - BEAM GD FEN (STEEL POST) LF 1,475 19.14$             28,231.50$                   25.00$             36,875.00$                   17.75$             26,181.25$                   22.00$             32,450.00$                   18.00$             26,550.00$                   
36 540 2005 31 TERMINAL ANCHOR SECTION EA 0 -$                              -$                              -$                              -$                              -$                              
37 540 2011 31 MTL BEAM GD FEN TRANS (THRIE - BEAM) EA 5 1,402.17$        7,010.85$                     2,200.00$        11,000.00$                   1,300.00$        6,500.00$                     1,500.00$        7,500.00$                     1,300.00$        6,500.00$                     
38 540 2044 31 DOWNSTREAM ANCHOR TERMINAL (DAT) SECTION EA 5 808.94$           4,044.70$                     945.00$           4,725.00$                     750.00$           3,750.00$                     900.00$           4,500.00$                     750.00$           3,750.00$                     
39 540 2046 31 MTL BM GD FEN TRANS (NON - SYM) EA 2 458.40$           916.80$                        500.00$           1,000.00$                     425.00$           850.00$                        700.00$           1,400.00$                     425.00$           850.00$                        
40 542 2001   REMOVING METAL BEAM GUARD FENCE LF 1,050 1.89$               1,984.50$                     2.00$               2,100.00$                     1.75$               1,837.50$                     2.00$               2,100.00$                     1.75$               1,837.50$                     
41 542 2002   REMOVING TERMINAL ANCHOR SECTION EA 1 118.64$           118.64$                        150.00$           150.00$                        110.00$           110.00$                        150.00$           150.00$                        121.20$           121.20$                        
42 542 2003   RM MTL BM GD FEN TRANS (THRIE - BEAM) EA 5 188.75$           943.75$                        250.00$           1,250.00$                     175.00$           875.00$                        200.00$           1,000.00$                     175.00$           875.00$                        
43 544 2001   GUARDRAIL END TREATMENT (INSTALL) EA 7 3,805.88$        26,641.16$                   2,200.00$        15,400.00$                   1,900.00$        13,300.00$                   2,200.00$        15,400.00$                   1,900.00$        13,300.00$                   
44 544 2003   GUARDRAIL END TREATMENT (REMOVE) EA 6 539.29$           3,235.74$                     300.00$           1,800.00$                     250.00$           1,500.00$                     500.00$           3,000.00$                     250.00$           1,500.00$                     
45 545 2003   CRASH CUSH ATTEN (REMOVE) EA 3 786.21$           2,358.63$                     1,000.00$        3,000.00$                     750.00$           2,250.00$                     1,300.00$        3,900.00$                     750.00$           2,250.00$                     
46 545 2049   CRASH CUSH ATTEN (INSTL) (WORK ZONE) EA 7 8,936.64$        62,556.48$                   9,500.00$        66,500.00$                   8,525.00$        59,675.00$                   10,000.00$      70,000.00$                   8,530.00$        59,710.00$                   
47 545 2050   CRASH CUSH ATTEN (MOV & RESET) (WORK ZONE) EA 4 1,336.57$        5,346.28$                     2,000.00$        8,000.00$                     1,275.00$        5,100.00$                     2,700.00$        10,800.00$                   1,280.00$        5,120.00$                     
48 545 2051   CRASH CUSH ATTEN (REMOVE) (WORK ZONE) EA 7 786.21$           5,503.47$                     1,000.00$        7,000.00$                     750.00$           5,250.00$                     700.00$           4,900.00$                     750.00$           5,250.00$                     
49 545 2063   CRASH CUSH ATTEN (INSTL) (SMTC) (N) EA 3 20,135.00$      60,405.00$                   25,000.00$      75,000.00$                   18,275.00$      54,825.00$                   19,000.00$      57,000.00$                   18,280.00$      54,840.00$                   
50 618 2042   CONDT (PVC) (SCHD 80) (6") LF 284 54.51$             15,480.84$                   55.00$             15,620.00$                   45.00$             12,780.00$                   33.00$             9,372.00$                     35.00$             9,940.00$                     
51 636 2007 14 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 275 25.16$             6,919.00$                     27.50$             7,562.50$                     18.00$             4,950.00$                     26.00$             7,150.00$                     25.00$             6,875.00$                     
52 636 2008 14 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 52 20.22$             1,051.44$                     30.80$             1,601.60$                     15.00$             780.00$                        30.00$             1,560.00$                     28.00$             1,456.00$                     
53 636 2009 14 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 222 22.05$             4,895.10$                     33.00$             7,326.00$                     23.00$             5,106.00$                     30.00$             6,660.00$                     30.00$             6,660.00$                     
54 644 2004   INS SM RD SN SUP & AM TY 10BWG (1) SA (T) EA 18 519.83$           9,356.94$                     550.00$           9,900.00$                     650.00$           11,700.00$                   600.00$           10,800.00$                   587.00$           10,566.00$                   
55 644 2060   REMOVE SM RD SN SUP & AM EA 14 71.08$             995.12$                        85.00$             1,190.00$                     70.00$             980.00$                        80.00$             1,120.00$                     75.00$             1,050.00$                     
56 644 7001   INS SM RD SN SUP & ASM (STA MARKER) EA 68 2,096.57$        142,566.76$                 100.00$           6,800.00$                     100.00$           6,800.00$                     100.00$           6,800.00$                     90.00$             6,120.00$                     
57 650 2226   REMOVE OVERHD SIGN SUP (SIGN ONLY) EA 1 4,612.46$        4,612.46$                     2,200.00$        2,200.00$                     2,000.00$        2,000.00$                     2,000.00$        2,000.00$                     2,000.00$        2,000.00$                     
58 658 2263 658 INTSL DEL ASSM (D-SY) SZ 1 (FLX) GND EA 33 39.83$             1,314.39$                     55.00$             1,815.00$                     38.00$             1,254.00$                     55.00$             1,815.00$                     50.00$             1,650.00$                     
59 658 2269 658 INTSL DEL ASSM (D-SY) SZ 1 (FLX) GF2 EA 30 29.35$             880.50$                        30.80$             924.00$                        28.00$             840.00$                        30.00$             900.00$                        30.00$             900.00$                        
60 658 2277 658 INSTL DEL ASSM (D - SY) SZ (TYC) CTB EA 212 15.72$             3,332.64$                     19.25$             4,081.00$                     15.00$             3,180.00$                     20.00$             4,240.00$                     17.50$             3,710.00$                     
61 658 2278 658 INSTL DEL ASSM (D - SY) SZ (TYC) CTB (BI) EA 1 15.72$             15.72$                          55.00$             55.00$                          15.00$             15.00$                          50.00$             50.00$                          50.00$             50.00$                          
62 658 2316 658 INSTL OM ASSM (OM - 2Z) (FLX) GND EA 33 47.17$             1,556.61$                     55.00$             1,815.00$                     45.00$             1,485.00$                     50.00$             1,650.00$                     50.00$             1,650.00$                     
63 668 2055 668 PREFAB PAV MRK TY B (W) ( 6") (SLD) LF 71,186 3.15$               224,235.90$                 3.41$               242,744.26$                 3.15$               224,235.90$                 3.10$               220,676.60$                 2.90$               206,439.40$                 
64 668 2060 668 PREFAB PAV MRK TY B (W) (12") (LNDP) LF 2,126 8.70$               18,496.20$                   8.03$               17,071.78$                   7.41$               15,753.66$                   7.50$               15,945.00$                   8.00$               17,008.00$                   
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65 668 2061 668 PREFAB PAV MRK TY B (W) (12") (SLD) LF 6,756 7.78$               52,561.68$                   7.70$               52,021.20$                   7.11$               48,035.16$                   7.50$               50,670.00$                   7.15$               48,305.40$                   
66 668 2066 668 PREFAB PAV MRK TY B (W) (ENTR GORE) EA 10 4,485.70$        44,857.00$                   6,600.00$        66,000.00$                   6,091.37$        60,913.70$                   6,250.00$        62,500.00$                   4,130.00$        41,300.00$                   
67 668 2067 668 PREFAB PAV MRK TY B (W) (EXIT GORE) EA 12 6,655.15$        79,861.80$                   6,600.00$        79,200.00$                   6,091.37$        73,096.44$                   6,250.00$        75,000.00$                   6,120.00$        73,440.00$                   
68 668 2083 668 PREFAB PAV MRK TY B (Y) ( 6") (SLD) LF 81,435 3.15$               256,520.25$                 3.41$               277,693.35$                 3.15$               256,520.25$                 3.10$               252,448.50$                 2.90$               236,161.50$                 
69 668 2106 668 PREFAB PAV MRK TY C (W) (ARROW) EA 32 217.49$           6,959.68$                     275.00$           8,800.00$                     253.81$           8,121.92$                     275.00$           8,800.00$                     200.00$           6,400.00$                     
70 668 2116 668 PREFAB PAV MRK TY C (W) (WORD) EA 16 304.48$           4,871.68$                     368.50$           5,896.00$                     340.10$           5,441.60$                     350.00$           5,600.00$                     280.00$           4,480.00$                     
71 668 2137 668 PREFAB PAV MRK TY B (W) (7") (BRK) CNTST LF 67,660 3.91$               264,550.60$                 4.62$               312,589.20$                 4.26$               288,231.60$                 4.50$               304,470.00$                 3.60$               243,576.00$                 
72 672 2017 672 REFL PAV MRKR TY II - C - R EA 7,200 3.70$               26,640.00$                   3.74$               26,928.00$                   3.45$               24,840.00$                   3.50$               25,200.00$                   3.40$               24,480.00$                   
73 677 7002 677 ELIM EXT PAV MRK & MRKS ( 6") WTR BLAST LF 188,422 0.55$               103,632.10$                 0.50$               94,211.00$                   0.46$               86,674.12$                   0.50$               94,211.00$                   0.50$               94,211.00$                   
74 677 7005 677 ELIM EXT PAV MRK & MRKS (12") WTR BLAST LF 17,249 1.54$               26,563.46$                   1.32$               22,768.68$                   1.22$               21,043.78$                   1.30$               22,423.70$                   1.45$               25,011.05$                   
75 677 7007 677 ELIM EXT PAV MRK & MRKS (ARROW) WTR BLAST EA 3 212.05$           636.15$                        110.00$           330.00$                        101.52$           304.56$                        110.00$           330.00$                        195.00$           585.00$                        
76 677 7009 677 ELIM EXT PAV MRK & MRKS (ENTR GORE) WTR BLAS EA 10 897.14$           8,971.40$                     550.00$           5,500.00$                     507.61$           5,076.10$                     525.00$           5,250.00$                     825.00$           8,250.00$                     
77 677 7010 677 ELIM EXT PAV MRK & MRKS (EXIT GORE) WTR BLAS EA 12 1,264.70$        15,176.40$                   687.50$           8,250.00$                     634.52$           7,614.24$                     650.00$           7,800.00$                     1,160.00$        13,920.00$                   
78 677 7014 677 ELIM EXT PAV MRK & MRKS (WORD) WTR BLAST EA 3 279.47$           838.41$                        121.00$           363.00$                        111.68$           335.04$                        120.00$           360.00$                        257.00$           771.00$                        
79 678 2002 678 PAV SURF PREP FOR MRK ( 6") LF 152,621 0.18$               27,471.78$                   0.17$               25,945.57$                   0.15$               22,893.15$                   0.16$               24,419.36$                   0.20$               30,524.20$                   
80 678 2004 678 PAV SURF PREP FOR MRK (12") LF 8,882 1.09$               9,681.38$                     0.33$               2,931.06$                     0.30$               2,664.60$                     0.32$               2,842.24$                     1.00$               8,882.00$                     
81 678 2007 678 PAV SURF PREP FOR MRK (ARROW) EA 32 55.46$             1,774.72$                     27.50$             880.00$                        25.38$             812.16$                        26.00$             832.00$                        51.00$             1,632.00$                     
82 678 2009 678 PAV SURF PREP FOR MRK (ENTR GORE) EA 10 538.28$           5,382.80$                     220.00$           2,200.00$                     203.05$           2,030.50$                     210.00$           2,100.00$                     495.00$           4,950.00$                     
83 678 2010 678 PAV SURF PREP FOR MRK (EXIT GORE) EA 12 902.58$           10,830.96$                   220.00$           2,640.00$                     203.05$           2,436.60$                     210.00$           2,520.00$                     830.00$           9,960.00$                     
84 678 2018 678 PAV SURF PREP FOR MRK (WORD) EA 16 77.21$             1,235.36$                     27.50$             440.00$                        25.38$             406.08$                        26.00$             416.00$                        71.00$             1,136.00$                     
85 678 2022 678 PAV SURF PREP FOR MRK (BLAST CLN) (6") LF 0 -$                              -$                              -$                              -$                              -$                              
86 678 2023 678 PAV SURF PREP FOR MRK (BLAST CLN) (12") LF 0 -$                              -$                              -$                              -$                              -$                              
87 678 2032 678 PAV SRF PREP FOR MRK (BLT CLN) (ENT GORE) EA 0 -$                              -$                              -$                              -$                              -$                              
88 678 2037 678 PAV SURF PREP FOR MRK (7") LF 67,660 0.28$               18,944.80$                   0.18$               12,178.80$                   0.15$               10,149.00$                   0.16$               10,825.60$                   0.25$               16,915.00$                   
89 730 2119   STRIP MOWING CYC 9 3,454.00$        31,086.00$                   3,300.00$        29,700.00$                   1,500.00$        13,500.00$                   3,300.00$        29,700.00$                   2,000.00$        18,000.00$                   
90 1122 2016 1 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 2,184 19.16$             41,845.44$                   16.50$             36,036.00$                   13.95$             30,466.80$                   16.00$             34,944.00$                   17.50$             38,220.00$                   
91 1122 2019 1 CONSTRUCTION EXITS (REMOVE) SY 2,184 6.57$               14,348.88$                   8.25$               18,018.00$                   13.95$             30,466.80$                   5.25$               11,466.00$                   6.00$               13,104.00$                   
92 1122 2049 1 BIOGRD EROSN CONT LOGS (18" DIA) INSTALL LF 1,914 4.93$               9,436.02$                     6.30$               12,058.20$                   5.85$               11,196.90$                   7.50$               14,355.00$                   5.50$               10,527.00$                   
93 3267 2011   D - GR HMA (SQ) TY - B PG64 - 22 TON 19,719 79.91$             1,575,745.29$              74.50$             1,469,065.50$              76.00$             1,498,644.00$              72.00$             1,419,768.00$              74.00$             1,459,206.00$              
94 6834 2002 2 PORTABLE CHANGEABLE MESSAGE SIGNS EA 2 13,617.23$      27,234.46$                   18,900.00$      37,800.00$                   30,000.00$      60,000.00$                   16,000.00$      32,000.00$                   15,000.00$      30,000.00$                   

TOTAL BID 13,784,958.84$      13,939,266.95$      14,688,820.03$      14,739,362.20$      14,857,700.00$      
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Contract: 03790-PGB-00-CN-PM Estimate Summary 

ITEM 
NO.

ITEM 
CODE S.P. NO.

1 100 2002 100 PREP ROW STA 375
2 104 2009   REMOVING CONC (RIPRAP) SY 1,681
3 105 2060   REMOVING STAB BASE & ASPH PAV (15" - 20") SY 4,364
4 110 2001   EXCAVATION (ROADWAY) CY 47,597
5 132 2003 001 EMBANKMENT (FINAL) (ORD COMP) (TY B) CY 24,359
6 132 2006 001 EMBANKMENT (FINAL) (DENS CONT) (TY C) CY 31,673
7 161 2002 161 COMPOST MANUF TOPSOIL (BOS) (4") SY 84,426
8 162 2002   BLOCK SODDING SY 84,426
9 168 2001   VEGETATIVE WATERING MG 4,449

10 170 2001 170 IRRIGATION SYSTEM LS 1
11 260 2015 003 LIME TRT (NEW BASE) (8") SY 62,142
12 260 2016 003 LIME (HYD, COM, OR QK (SLURRY) ) TON 1,035
13 360 2005 013 CONC PVMT (CONT REINF - CRCP) (12") SY 7,163
14 360 2006 013 CONC PVMT (CONT REINF - CRCP) (13") SY 55,122
15 361 2006 014 FULL-DEPTH REPAIR CRCP (13") SY 67
16 403 2001   TEMPORARY SPL SHORING SF 2,234
17 420 2006 002 CL C CONC (RAIL FOUNDATION) CY 174
18 423 2012 423.1, .3 RETAINING WALL (CAST - IN - PLACE) SF 2,747
19 427 7001   BLAST FINISH (SAND)(EXIST CONC) SF 30,171
20 432 2002   RIPRAP (CONC) (5 IN) CY 783
21 432 2039   RIPRAP (MOW STRIP) (4 IN) CY 658
22 450 2013 001 RAIL (TY SSTR) LF 28,223
23 450 7002 001 RAIL (TRANS) LF 40
24 465 2153 002 INLET (COMPL) (TY C) (3') EA 0
25 465 2154 002 INLET (COMPL) (TY C) (5') EA 0
26 465 2155 002 INLET (COMPL) (TY C) (10') EA 0
27 479 2002   ADJ INLET EA 34
28 496 2002   REMOV STR (INLET) EA 0
29 500 2001 011 MOBILIZATION LS 1
30 502 2001 033 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 22
31 512 2010 002 PORT CTB (DES SOURCE) (SAFETY SH)(TY 1) LF 14,280
32 512 2019 002 PORT CTB (MOVE) (SAFETY SH) (TY 1) LF 49,140
33 512 2028 002 PORT CTB (STKPL) (SAFETY SH) (TY 1) LF 26,760
34 512 2037 002 PORT CTB (REMOVE) (SAFETY SH) (TY 1) LF 14,280
35 540 2002 31 MTL W - BEAM GD FEN (STEEL POST) LF 1,475
36 540 2005 31 TERMINAL ANCHOR SECTION EA 0
37 540 2011 31 MTL BEAM GD FEN TRANS (THRIE - BEAM) EA 5
38 540 2044 31 DOWNSTREAM ANCHOR TERMINAL (DAT) SECTION EA 5
39 540 2046 31 MTL BM GD FEN TRANS (NON - SYM) EA 2
40 542 2001   REMOVING METAL BEAM GUARD FENCE LF 1,050
41 542 2002   REMOVING TERMINAL ANCHOR SECTION EA 1
42 542 2003   RM MTL BM GD FEN TRANS (THRIE - BEAM) EA 5
43 544 2001   GUARDRAIL END TREATMENT (INSTALL) EA 7
44 544 2003   GUARDRAIL END TREATMENT (REMOVE) EA 6
45 545 2003   CRASH CUSH ATTEN (REMOVE) EA 3
46 545 2049   CRASH CUSH ATTEN (INSTL) (WORK ZONE) EA 7
47 545 2050   CRASH CUSH ATTEN (MOV & RESET) (WORK ZONE) EA 4
48 545 2051   CRASH CUSH ATTEN (REMOVE) (WORK ZONE) EA 7
49 545 2063   CRASH CUSH ATTEN (INSTL) (SMTC) (N) EA 3
50 618 2042   CONDT (PVC) (SCHD 80) (6") LF 284
51 636 2007 14 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 275
52 636 2008 14 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 52
53 636 2009 14 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 222
54 644 2004   INS SM RD SN SUP & AM TY 10BWG (1) SA (T) EA 18
55 644 2060   REMOVE SM RD SN SUP & AM EA 14
56 644 7001   INS SM RD SN SUP & ASM (STA MARKER) EA 68
57 650 2226   REMOVE OVERHD SIGN SUP (SIGN ONLY) EA 1
58 658 2263 658 INTSL DEL ASSM (D-SY) SZ 1 (FLX) GND EA 33
59 658 2269 658 INTSL DEL ASSM (D-SY) SZ 1 (FLX) GF2 EA 30
60 658 2277 658 INSTL DEL ASSM (D - SY) SZ (TYC) CTB EA 212
61 658 2278 658 INSTL DEL ASSM (D - SY) SZ (TYC) CTB (BI) EA 1
62 658 2316 658 INSTL OM ASSM (OM - 2Z) (FLX) GND EA 33
63 668 2055 668 PREFAB PAV MRK TY B (W) ( 6") (SLD) LF 71,186
64 668 2060 668 PREFAB PAV MRK TY B (W) (12") (LNDP) LF 2,126

APPROX. 
QUANTITIES

DEPT 
USE 

ONLY

ITEM
NO.

DESCRIPTION UNIT
 UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT 

1,267.00$        475,125.00$                 1,000.00$        375,000.00$                 1,800.00$        675,000.00$                 1,450.00$        543,750.00$                 
36.00$             60,516.00$                   11.00$             18,491.00$                   12.00$             20,172.00$                   10.00$             16,810.00$                   
15.00$             65,460.00$                   11.00$             48,004.00$                   13.00$             56,732.00$                   9.00$               39,276.00$                   
13.00$             618,761.00$                 12.00$             571,164.00$                 15.00$             713,955.00$                 8.00$               380,776.00$                 
5.00$               121,795.00$                 6.00$               146,154.00$                 10.00$             243,590.00$                 7.00$               170,513.00$                 

19.00$             601,787.00$                 38.00$             1,203,574.00$              25.00$             791,825.00$                 8.00$               253,384.00$                 
1.20$               101,311.20$                 1.70$               143,524.20$                 0.73$               61,630.98$                   4.00$               337,704.00$                 
2.65$               223,728.90$                 2.95$               249,056.70$                 2.14$               180,671.64$                 2.50$               211,065.00$                 

16.00$             71,184.00$                   28.00$             124,572.00$                 6.30$               28,028.70$                   15.00$             66,735.00$                   
50,000.00$      50,000.00$                   56,000.00$      56,000.00$                   51,000.00$      51,000.00$                   25,000.00$      25,000.00$                   

7.00$               434,994.00$                 4.25$               264,103.50$                 8.00$               497,136.00$                 3.20$               198,854.40$                 
160.00$           165,600.00$                 150.00$           155,250.00$                 145.00$           150,075.00$                 155.00$           160,425.00$                 
90.00$             644,670.00$                 73.00$             522,899.00$                 65.00$             465,595.00$                 61.00$             436,943.00$                 
91.00$             5,016,102.00$              74.00$             4,079,028.00$              75.00$             4,134,150.00$              66.00$             3,638,052.00$              

167.00$           11,189.00$                   200.00$           13,400.00$                   275.00$           18,425.00$                   242.00$           16,214.00$                   
15.00$             33,510.00$                   12.00$             26,808.00$                   15.00$             33,510.00$                   12.50$             27,925.00$                   

318.00$           55,427.40$                   400.00$           69,720.00$                   500.00$           87,150.00$                   400.00$           69,720.00$                   
87.00$             238,989.00$                 100.00$           274,700.00$                 120.00$           329,640.00$                 65.00$             178,555.00$                 
2.00$               60,342.00$                   0.55$               16,594.05$                   0.50$               15,085.50$                   1.00$               30,171.00$                   

407.00$           318,681.00$                 350.00$           274,050.00$                 375.00$           293,625.00$                 350.00$           274,050.00$                 
500.00$           329,000.00$                 370.00$           243,460.00$                 500.00$           329,000.00$                 368.00$           242,144.00$                 
44.00$             1,241,812.00$              64.00$             1,806,272.00$              40.00$             1,128,920.00$              60.00$             1,693,380.00$              

478.00$           19,120.00$                   140.00$           5,600.00$                     300.00$           12,000.00$                   100.00$           4,000.00$                     
-$                              -$                              -$                              -$                -$                              
-$                              -$                              -$                              -$                -$                              
-$                              -$                              -$                              -$                -$                              

4,200.00$        142,800.00$                 3,000.00$        102,000.00$                 3,250.00$        110,500.00$                 2,650.00$        90,100.00$                   
-$                              -$                              -$                              -$                -$                              

1,400,000.00$ 1,400,000.00$              1,600,000.00$ 1,600,000.00$              1,730,000.00$ 1,730,000.00$              1,409,000.00$ 1,409,000.00$              
5,000.00$        110,000.00$                 19,500.00$      429,000.00$                 78,500.00$      1,727,000.00$              25,000.00$      550,000.00$                 

7.00$               99,960.00$                   7.00$               99,960.00$                   20.00$             285,600.00$                 10.00$             142,800.00$                 
1.80$               88,452.00$                   3.00$               147,420.00$                 8.00$               393,120.00$                 5.00$               245,700.00$                 
4.90$               131,124.00$                 4.50$               120,420.00$                 10.00$             267,600.00$                 7.00$               187,320.00$                 
6.00$               85,680.00$                   5.00$               71,400.00$                   10.00$             142,800.00$                 7.00$               99,960.00$                   

17.75$             26,181.25$                   20.00$             29,500.00$                   17.75$             26,181.25$                   25.00$             36,875.00$                   
-$                              -$                              -$                              -$                -$                              

1,300.00$        6,500.00$                     1,500.00$        7,500.00$                     1,300.00$        6,500.00$                     1,510.00$        7,550.00$                     
750.00$           3,750.00$                     850.00$           4,250.00$                     750.00$           3,750.00$                     1,000.00$        5,000.00$                     
425.00$           850.00$                        480.00$           960.00$                        425.00$           850.00$                        750.00$           1,500.00$                     

1.75$               1,837.50$                     1.95$               2,047.50$                     1.75$               1,837.50$                     3.50$               3,675.00$                     
110.00$           110.00$                        120.00$           120.00$                        110.00$           110.00$                        150.00$           150.00$                        
175.00$           875.00$                        200.00$           1,000.00$                     175.00$           875.00$                        225.00$           1,125.00$                     

1,900.00$        13,300.00$                   2,100.00$        14,700.00$                   1,900.00$        13,300.00$                   2,300.00$        16,100.00$                   
250.00$           1,500.00$                     280.00$           1,680.00$                     250.00$           1,500.00$                     330.00$           1,980.00$                     
750.00$           2,250.00$                     850.00$           2,550.00$                     750.00$           2,250.00$                     940.00$           2,820.00$                     

8,525.00$        59,675.00$                   9,600.00$        67,200.00$                   8,525.00$        59,675.00$                   10,850.00$      75,950.00$                   
1,275.00$        5,100.00$                     1,400.00$        5,600.00$                     1,275.00$        5,100.00$                     2,365.00$        9,460.00$                     

750.00$           5,250.00$                     850.00$           5,950.00$                     750.00$           5,250.00$                     1,200.00$        8,400.00$                     
18,275.00$      54,825.00$                   20,600.00$      61,800.00$                   18,275.00$      54,825.00$                   15,500.00$      46,500.00$                   

50.50$             14,342.00$                   57.00$             16,188.00$                   30.00$             8,520.00$                     19.00$             5,396.00$                     
34.00$             9,350.00$                     28.00$             7,700.00$                     30.00$             8,250.00$                     56.00$             15,400.00$                   
21.75$             1,131.00$                     32.00$             1,664.00$                     22.00$             1,144.00$                     38.00$             1,976.00$                     
26.05$             5,783.10$                     34.00$             7,548.00$                     25.00$             5,550.00$                     25.50$             5,661.00$                     

485.00$           8,730.00$                     660.00$           11,880.00$                   500.00$           9,000.00$                     680.00$           12,240.00$                   
75.00$             1,050.00$                     85.00$             1,190.00$                     55.00$             770.00$                        140.00$           1,960.00$                     

350.00$           23,800.00$                   100.00$           6,800.00$                     50.00$             3,400.00$                     150.00$           10,200.00$                   
2,000.00$        2,000.00$                     2,300.00$        2,300.00$                     5,000.00$        5,000.00$                     950.00$           950.00$                        

38.00$             1,254.00$                     43.00$             1,419.00$                     38.00$             1,254.00$                     62.00$             2,046.00$                     
28.00$             840.00$                        32.00$             960.00$                        28.00$             840.00$                        45.00$             1,350.00$                     
15.00$             3,180.00$                     16.90$             3,582.80$                     15.00$             3,180.00$                     22.50$             4,770.00$                     
15.00$             15.00$                          16.90$             16.90$                          15.00$             15.00$                          20.00$             20.00$                          
45.00$             1,485.00$                     51.00$             1,683.00$                     45.00$             1,485.00$                     55.50$             1,831.50$                     
3.10$               220,676.60$                 3.50$               249,151.00$                 2.90$               206,439.40$                  $              5.00 355,930.00$                 
7.30$               15,519.80$                   8.25$               17,539.50$                   8.00$               17,008.00$                    $            10.00 21,260.00$                   

 ENGINEER'S ESTIMATE  Sterling Delaware Holding Company, 
Inc.  Hayden Building Corporation  Mario Sinacola and Sons  Excavating, 

Inc. 
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Contract: 03790-PGB-00-CN-PM Estimate Summary 

ITEM 
NO.

ITEM 
CODE S.P. NO.

APPROX. 
QUANTITIES

DEPT 
USE 

ONLY

ITEM
NO.

DESCRIPTION UNIT

65 668 2061 668 PREFAB PAV MRK TY B (W) (12") (SLD) LF 6,756
66 668 2066 668 PREFAB PAV MRK TY B (W) (ENTR GORE) EA 10
67 668 2067 668 PREFAB PAV MRK TY B (W) (EXIT GORE) EA 12
68 668 2083 668 PREFAB PAV MRK TY B (Y) ( 6") (SLD) LF 81,435
69 668 2106 668 PREFAB PAV MRK TY C (W) (ARROW) EA 32
70 668 2116 668 PREFAB PAV MRK TY C (W) (WORD) EA 16
71 668 2137 668 PREFAB PAV MRK TY B (W) (7") (BRK) CNTST LF 67,660
72 672 2017 672 REFL PAV MRKR TY II - C - R EA 7,200
73 677 7002 677 ELIM EXT PAV MRK & MRKS ( 6") WTR BLAST LF 188,422
74 677 7005 677 ELIM EXT PAV MRK & MRKS (12") WTR BLAST LF 17,249
75 677 7007 677 ELIM EXT PAV MRK & MRKS (ARROW) WTR BLAST EA 3
76 677 7009 677 ELIM EXT PAV MRK & MRKS (ENTR GORE) WTR BLAS EA 10
77 677 7010 677 ELIM EXT PAV MRK & MRKS (EXIT GORE) WTR BLAS EA 12
78 677 7014 677 ELIM EXT PAV MRK & MRKS (WORD) WTR BLAST EA 3
79 678 2002 678 PAV SURF PREP FOR MRK ( 6") LF 152,621
80 678 2004 678 PAV SURF PREP FOR MRK (12") LF 8,882
81 678 2007 678 PAV SURF PREP FOR MRK (ARROW) EA 32
82 678 2009 678 PAV SURF PREP FOR MRK (ENTR GORE) EA 10
83 678 2010 678 PAV SURF PREP FOR MRK (EXIT GORE) EA 12
84 678 2018 678 PAV SURF PREP FOR MRK (WORD) EA 16
85 678 2022 678 PAV SURF PREP FOR MRK (BLAST CLN) (6") LF 0
86 678 2023 678 PAV SURF PREP FOR MRK (BLAST CLN) (12") LF 0
87 678 2032 678 PAV SRF PREP FOR MRK (BLT CLN) (ENT GORE) EA 0
88 678 2037 678 PAV SURF PREP FOR MRK (7") LF 67,660
89 730 2119   STRIP MOWING CYC 9
90 1122 2016 1 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 2,184
91 1122 2019 1 CONSTRUCTION EXITS (REMOVE) SY 2,184
92 1122 2049 1 BIOGRD EROSN CONT LOGS (18" DIA) INSTALL LF 1,914
93 3267 2011   D - GR HMA (SQ) TY - B PG64 - 22 TON 19,719
94 6834 2002 2 PORTABLE CHANGEABLE MESSAGE SIGNS EA 2

TOTAL BID

 UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT  UNIT PRICE  AMOUNT 

 ENGINEER'S ESTIMATE  Sterling Delaware Holding Company, 
Inc.  Hayden Building Corporation  Mario Sinacola and Sons  Excavating, 

Inc. 

7.00$               47,292.00$                   7.90$               53,372.40$                   7.15$               48,305.40$                   8.00$               54,048.00$                   
6,000.00$        60,000.00$                   6,800.00$        68,000.00$                   4,125.00$        41,250.00$                    $       5,000.00 50,000.00$                   
6,000.00$        72,000.00$                   6,800.00$        81,600.00$                   6,120.00$        73,440.00$                    $       5,500.00 66,000.00$                   

3.10$               252,448.50$                 3.50$               285,022.50$                 2.90$               236,161.50$                  $              5.00 407,175.00$                 
250.00$           8,000.00$                     280.00$           8,960.00$                     200.00$           6,400.00$                     190.00$           6,080.00$                     
335.00$           5,360.00$                     380.00$           6,080.00$                     280.00$           4,480.00$                      $          250.00 4,000.00$                     

4.20$               284,172.00$                 4.75$               321,385.00$                 3.60$               243,576.00$                  $              9.00 608,940.00$                 
3.40$               24,480.00$                   3.85$               27,720.00$                   3.40$               24,480.00$                   4.20$               30,240.00$                   
0.45$               84,789.90$                   0.50$               94,211.00$                   0.51$               96,095.22$                   0.25$               47,105.50$                   
1.20$               20,698.80$                   1.35$               23,286.15$                   1.42$               24,493.58$                   0.75$               12,936.75$                   

100.00$           300.00$                        110.00$           330.00$                        195.00$           585.00$                        25.00$             75.00$                          
500.00$           5,000.00$                     560.00$           5,600.00$                     825.00$           8,250.00$                      $          542.00 5,420.00$                     
625.00$           7,500.00$                     700.00$           8,400.00$                     1,163.00$        13,956.00$                   625.00$           7,500.00$                     
110.00$           330.00$                        120.00$           360.00$                        257.00$           771.00$                        65.00$             195.00$                        

0.15$               22,893.15$                   0.15$               22,893.15$                   0.17$               25,945.57$                   0.10$               15,262.10$                   
0.30$               2,664.60$                     0.35$               3,108.70$                     1.00$               8,882.00$                     0.35$               3,108.70$                     

25.00$             800.00$                        28.00$             896.00$                        51.00$             1,632.00$                     20.00$             640.00$                        
200.00$           2,000.00$                     230.00$           2,300.00$                     495.00$           4,950.00$                     542.00$           5,420.00$                     
200.00$           2,400.00$                     230.00$           2,760.00$                     830.00$           9,960.00$                     625.00$           7,500.00$                     
25.00$             400.00$                        28.00$             448.00$                        71.00$             1,136.00$                     27.00$             432.00$                        

-$                              -$                              -$                              -$                -$                              
-$                              -$                              -$                               $                 -   -$                              
-$                              -$                              -$                              -$                -$                              

0.15$               10,149.00$                   0.20$               13,532.00$                   0.26$               17,591.60$                   0.70$               47,362.00$                   
1,130.00$        10,170.00$                   3,600.00$        32,400.00$                   1,500.00$        13,500.00$                   1,200.00$        10,800.00$                   

13.50$             29,484.00$                   17.00$             37,128.00$                   13.65$             29,811.60$                    $            20.00 43,680.00$                   
7.50$               16,380.00$                   8.50$               18,564.00$                   5.00$               10,920.00$                   7.50$               16,380.00$                   
3.85$               7,368.90$                     5.00$               9,570.00$                     3.75$               7,177.50$                     6.00$               11,484.00$                   

69.10$             1,362,582.90$              78.00$             1,538,082.00$              70.00$             1,380,330.00$              78.00$             1,538,082.00$              
10,000.00$      20,000.00$                   15,000.00$      30,000.00$                   10,000.00$      20,000.00$                    $     50,000.00 100,000.00$                 

15,867,944.50$      16,488,113.05$      17,781,475.94$      15,498,267.95$      
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