

2024 Project Delivery Forecast

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude	Bid Open Date
Construction Projects							
CP1	Feb-2024	RFB	SRT Frontage Road Curb and Pavement Repairs 05926-SRT-03-CN-PD	Repair curbs and pavement failures along the SRT frontage roads (SH 121) from Coit Rd. to Medical Center Dr.	6 mths	\$1M - \$5M	3/21/2024
CP2	Mar-2024	RFB	DNT Northbound Pavement Rehabilitation 05958-DNT-01-CN-PD	Rehabilitation of the existing northbound pavement and construction of drainage flumes on DNT from south end terminus to Harvest Hill.	16 mths	\$10M - \$20M	4/18/2024
CP3	Mar-2024	RFB	2024 Mainlane Striping Recap (DNT & SRT) 05954-NTT-00-CN-PD	Recap edge lines that have been damaged or removed due to snow and ice operations. Project will only advertise if a snow or icing event occurs in March 2024.	2 mths	\$300K - \$500K	4/18/2024
CP4	Apr-2024	RFB	PGBT Overhead & Small Sign Replacement - SH 183 to IH 20 05956-PGB-00-CN-PD	Remove & replace existing small and large signs along the PGBT main lanes from SH 183 to IH-20	12 mths	\$1M - \$5M	5/16/2024
CP5	May-2024	RFB	PGBT Continuous Lighting Construction, Phase 1, SH 78-IH 30 05989-PGB-06-CN-PD	Installation of continuous lighting system of roadside and high mast lighting for the PGBT mainlanes from SH 78 to IH 30	24 mths	\$10M - \$20M	6/20/2024
CP6	Jun-2024	RFB	Fracture Critical Bridge Repairs 06012-NTT-00-CN-PD	Certified welder repairs of weld cracks in existing secondary structural steel bridge members for the LLTB arch structure and various bridges at south end of DNT.	7 mths	\$500K - \$1M	7/18/2024
CP7	Aug-2024	RFB	PGBT Ramp Bridge Bearing Pad Replacement 06020-PGB-00-CN-PD	Replace bearing pads and reposition spans to original locations for various ramp structures in the PGBT interchanges at SH 183, IH 35E, US 75 and IH 30	12 mths	\$1M - \$5M	9/19/2024
CP8	Sep-2024	RFB	Retaining Wall and Roadway Repairs in DNT/IH 635 Interchange 05867-DNT-02-CN-PD	Stabilization, filling voids, and repairing pavements at four existing MSE walls for northbound and southbound Dallas Parkway in the DNT/IH 635 interchange	18 mths	\$5M - \$10M	10/17/2024
CP9	Oct-2024	RFB	SRT Seg 1 & 2 Mainlane and Frontage Road Restriping 05924-SRT-00-CN-PD	Restriping of the SH 121 frontage roads from Denton Tap to IH 35E, recapping frontage roads from IH 35E to DNT, and recapping SRT mainlane edge lines from Denton Tap to DNT.	6 mths	\$1M - \$5M	11/21/2024
CP10	Nov-2024	RFB	PGBT Frontage Road Relocation and Arbor Creek Erosion Mitigation 05902-PGB-07-CN-PD	Relocation of southbound PGBT (SH 161) frontage road and noise wall, partial MSE wall removal, and gabion stabilization of east bank of Arbor Creek between Egyptian Way and Carrier Parkway	15 mths	\$10-\$20M	12/19/2024
CP11	Nov-2024	RFB	SRT Seg 2 & 3 Mainlane and Frontage Road Restriping 05996-SRT-00-CN-PD	Recapping of the SH 121 frontage road striping and SRT mainlane edgelines from DNT to SH 5	4 mths	\$1M - \$5M	12/19/2024
CP12	Nov-2024	RFB	PGBT Mainlane and Shoulder Repair at Gateway Drive 05957-PGB-05-CN-PD	Pavement repair and replacement due to settlement of approach slabs and shoulders of PGBT mainlane pavement at Gateway Drive.	15 mths	\$10-\$20M	12/19/2024
CP13	Dec-2024	RFB	DNT Mainlane Bridge Deck Repairs - Harry Hines Blvd., Forest Ln., and Lovers Ln. 06026-DNT-01-CN-PD	Partial depth deck hydrodemolition and high-early strength latex modified concrete overlay for NB and SB DNT bridges over Harry Hines Blvd., Lovers Ln., and Forest Ln.	4 mths	\$1M - \$5M	1/16/2025
CP14	Dec-2024	RFB	DNT Southbound Pavement Rehabilitation 05959-DNT-01-CN-PD	Rehabilitation of the existing southbound pavement and construction of drainage flumes on DNT from Harvest Hill to south end terminus.	18 mths	\$10-\$20M	1/16/2025

2024 Project Delivery Forecast

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude	Bid Open Date
Professional Services Contracts							
PS1	Mar-2024	RFQ	360 Tollway Landscape Architectural Design Services 05952-360-00-PS-PD	Landscape Architectural Design Services for 360 Tollway from north of Camp Wisdom/Sublett to US 287 (Reprocurement)	18 mths	\$1M - \$5M	4/10/2024
PS2	Mar-2024	RFQ	PGBT Continuous Lighting Construction Management and Material Testing Services 05985-PGB-00-PS-PD	CM and CMT services to oversee 4 staggered construction contracts for installation of high mast and roadside lighting along full length of the 52-mile PGBT corridor	48 mths	\$1M - \$5M	5/1/2024
PS3	Mar-2024	RFQ	Worth Creek Parkway Design Services 06007-CTP-02-PS-PD	Design and construction phase services for a new interchange with tolled ramps for future Worth Creek Parkway over CTP	48 mths	\$1M - \$5M	5/1/2024
PS4	2nd Quarter 2024	RFQ	SRT Continuous Lighting Design 05990-SRT-00-PS-PD	Design services for installation of continuous mainlane lighting of the SRT corridor from Denton Tap Road to east of US 75	48 mths	\$1M - \$5M	
PS5	4th Quarter 2024	RFQ	PGBT/SH 360 Connector Environmental Engineering Services	Environmental engineering services for direct connector from PGBT to SH 360 along IH 20	24 mths	\$5M - \$10M	

2024 MAINTENANCE FORECAST

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Number	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude
CONSTRUCTION							
C1	February	RFB	05904-GEC-00-CN-MA	Gleneagles (5910) - Data Center Fire Support System, HVAC and UPS Upgrade	NTTA is seeking a contractor to upgrade the Data Center systems including fire support/suppression, HVAC and UPS.	12 mths	\$2.7M
C2	February	RFB	05907-DNT-03-CN-MA	MLP4 - Building Improvements	NTTA is seeking a contractor to perform interior and exterior repairs to the MLP4 building located on the Dallas North Tollway south of Eldorado Parkway in Frisco	12 mths	\$300K-\$500K
C3	February	RFB	05908-PGB-03-CN-MA	MLP6 HVAC Replacement	NTTA is seeking a contractor to replace the HVAC system and incorporate building management software at MLP6 on the President George Bush Turnpike	12 mths	\$300K-\$500K
C4	March	RFB	05969-PGB-03-CN-MA	MLP-8 HVAC Upgrades	MLP-8 HVAC Upgrades	12 mths	\$300K-\$500K
C5	Q1	RFB	05901-GEC-00-CN-MA	Gleneagles Campus Repair Project	NTTA is seeking a contractor to handle multiple property repair projects at the 5900/5910 Gleneagles property	12 mths	\$300K-\$500K
GOODS							
G1	February	RFC or RFB	05976-NTT-00-GS-MA	Fasteners	NTTA is seeking to purchase fasteners	48 mths.	\$100K-\$200K
G2	February	RFC	06004-NTT-00-GS-MA	Personal Protective Equipment	NTTA is seeking to purchase personal protective equipment for field personnel	36 mths	\$200K-\$299K
G3	February	RFB	06015-NTT-00-GS-MA	Brooms for Sweepers	NTTA is seeking to purchase aftermarket brooms for sweeper trucks.		
G4	March	RFB	05978-NTT-00-GS-MA	Aluminum and Steel	NTTA is seeking to purchase aluminum and steel for fabrication	48 mths	\$200K - \$299K
G5	March	RFB	05929-NTT-00-GS-MA	Aluminum Sign Panels	NTTA is seeking to purchase aluminum sign panels with reflective sheeting	48 mths.	\$50K-\$100K
G6	March	RFB		Ballasts, Lamps and Disposal	North Texas Tollway Authority (NTTA) is seeking a vendor to provide ballasts, lamps and disposal	36 mths	\$100K-\$200K
G7	April		06044-NTT-00-GS-MA	Bulk Fuel Delivered	NTTA is seeking to purchase bulk unleaded and diesel fuel delivered to our fuel stations at the maintenance centers utilizing OPIS price index.	48 mths.	\$4 M
G8	May			Guardrail End Treatments			TBD
G9	May			Deicing Materials			TBD
G10	Q2	RFC or RFB		Plumbing Supplies	NTTA is seeking a vendor to provide plumbing supplies	36 mths	\$100K-\$200K
G11	TBD			AllSteel Furniture			TBD
G12	TBD			Electrical Supplies			TBD
G13	TBD			Milwaukee Small Power Tools			TBD
G14	TBD			Electric Copper Wire			TBD
G15	TBD			Bagged Cement Products			TBD
G16	TBD			Herman Miller Furniture			TBD
G17	TBD			Illumination poles and arms			TBD
G18	TBD			Concrete Patching Materials			TBD
SERVICES							
S1	February	RFB	06019-NTT-00-GS-MA	Fire Alarm & Backflow Services	North Texas Tollway Authority (NTTA) is seeking a vendor to provide fire alarm services (inspection, monitoring and repairs) and backflow services (annual inspection and repairs)	36 mths	\$100K-\$200K
S2	April	RFB	06048-NTT-00-GS-MA	Tree Care Services	NTTA is seeking a vendor to provide tree care services along the Dallas North Tollway and Sam Rayburn Tollway high-speed facilities.	36 mths	\$200K-\$300K
S3	April	RFB		Shrub Care Services	NTTA is seeking a vendor to provide shrub care services along the Dallas North Tollway and Sam Rayburn Tollway high-speed facilities.	36 mths	
S4	Q1	RFB		Dodge OEM Parts and Service	NTTA is seeking a Dodge authorized repair shop and parts distributor	48 mths	\$100K-\$200K
S5	Q1	RFE		City of Frisco Trash	Single source for trash removal within City of Frisco (franchise agreement)	36 mths	\$200K-\$299K

2024 MAINTENANCE FORECAST

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Number	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude
S6	Q2	RFB		Janitorial Services for Ancillary Facilities			TBD
S7	TBD	RFQ		Rollup Door Service and Repair	NTTA is seeking a vendor to provide rollup door service and repairs	36 mths	\$50K-100K
S8	TBD	RFB		Sandtrap Cleaning and Safe Harbors Disposal	NTTA is seeking a vendor to provide sandtrap cleaning at maintenance facilities and safe harbors disposal of industrial waste	36 mths	\$50K-\$100K
S9	TBD	RFB		Locksmith Parts and Service	NTTA is seeking a vendor to provide bestcore locksmith parts and service	36 mths	\$50K-\$100K
S10	TBD	RFB		Gate Controller Installation, Repair and PM Services	NTTA is seeking a vendor to provide installation, repair and preventative maintenance services for its gate controllers	36 mths	\$50K-\$100K
S11	TBD	RFQ		Lift & Crane Service and Repair	NTTA is seeking a vendor to provide lift and crane service and repairs	36 mths.	\$50K-100K
S12	TBD	RFC or RFB		HVLS Fan Maintenance	North Texas Tollway Authority (NTTA) is seeking a vendor to provide preventative maintenance and repairs for HVLS fans	36 mths	\$100K-\$200K
S13	TBD	RFB		Hydrocarbon Detection Services	NTTA is seeking a contractor to provide inspections, maintenance and repairs of the hydrocarbon detection system in the Addison Airport Toll Tunnel.	24 mths.	\$100K-\$200K

Information Technology

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude
1	Q2 2024	RFB	HVAC Systems for Tolling and Network Cabinets	New multi-year contract to purchase, install and maintain HVAC systems and cabinets.	48	\$1M-\$5M
2	Q2 2024	RFB	Fiber Optic Cable, Utility Location and Restoration Services	System-wide Fiber Optic Cable and electrical utility location services. Fiber Optic cable maintenance and emergency repair services	48	\$500K-\$1M
3	Q2 2024	RFB	Traffic Control Services	System-wide traffic control services for road closures during equipment repair and install.	48	\$1M-\$5M
4	Q2 2024	RFP	Enterprise Asset Management Software (EAMS)	EAMS is used for planning purposes across NTTA to include maintenance, life cycle costing, budgeting for repair, and rehabilitation/replacement of infrastructure assets.	48	\$1M-\$5M
5	Q2 2024	RFB	Uninterruptable Power Supply (UPS) Equipment	System-wide replacement of rugged UPS equipment for toll plazas, gantries, and CCTV poles.	48	\$1M-\$5M
6	Q2 2024	RFB	Traffic and Security Video Cameras	System-wide procurement to purchase, install, and maintain our next generation of CCTV Cameras.	48	\$4M - \$5M
7	Q2 2024	RFP	Lockbox Services	Lockbox services to process checks, cash and correspondence from NTTA customers	36	\$1M-\$5M
8	Q2 2024	RFP	Customer Notification & Invoicing Vendor	Customer notification and invoicing vendor	60	\$25M
9	Q2 2024	RFP	Call Center Staff Augmentation	Staff Augmentation for Call Center	48	TBD
10	Q2 2024	RFP	Skip Tracing Services	Skip Tracing Services to obtain updated names and addresses based on license plate numbers, states, and transaction dates.	48	\$5M-10M
11	Q2 2024	RFP	Primary Collection Agency Services	Third Party Primary Collection Agency (PCA) Services for collection of past due tolls and fees through the ZipCash invoice process.	48	TBD
12	Q2 2024	RFP	Secondary Collection Agency Services	Third Party Secondary Collection Agency (SCA) Services for collection of past due tolls and fees for accounts aged beyond 15 months.	48	TBD
13	Q2 2024	RFP	Alternate Payment Channels	Additional payment methods and options for NTTA customers.	36	\$5M-\$10M
14	Q3 2024	RFI	Facility Security System	Install, maintain and support services for facility security systems (SW and HW)	48	\$1M-\$5M

2024 TIM Forecast

Item #	Anticipated Advertisement Month/Quarter	Procurement Contract Type	Contract Name	Contract Description	Contract Term (months)	Cost Magnitude
1	Mar Apr-2024	RFB	05819-Roadway Camera Gap Construction	Construction of Roadway Camera Upgrade- NTTA systemwide	24	\$5M - \$10M
2	Q2-2024	RFB	05812-DMS Upgrade Construction	Construction of DMS Upgrade- NTTA system	36	\$1M - \$5M
3	Q2-2024	RFB	05811-DNT South Queue Warning System Construction	Construction of Queue Warning System for DNT South at IH35 exit	24	\$1M - \$5M
4	Q2-2024	RFB	05820- DMS Gap Construction	Construction of DMS Gap- NTTA systemwide	36	\$5M - \$10M
5	TBD	RFB	05815-SRT WWD Construction	Construction of Wrong Way Driving Warning System for SRT corridor	36	\$1M - \$5M
6	TBD	RFB	05816-360T WWD Construction	Construction of Wrong Way Driving Warning System for 360T corridor	36	\$1M - \$5M
7	TBD	RFB	05817-PGBT East WWD Construction	Construction of Wrong Way Driving Warning System for PGBT east corridor	36	\$1M - \$5M
8	TBD	RFB	05818-PGBT West WWD Construction	Construction of Wrong Way Driving Warning System for PGBT west corridor	36	\$1M - \$5M
9	TBD	RFB	05814-CTP WWD Construction	Construction of Wrong Way Driving Warning System for CTP corridor	36	\$5M - \$10M