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ESTIMATE AND QUANTITIES

NO SCALE
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TOTAL 2 & 1 SEGMENTSRT

 ITEMS BIDALL

EST. FINAL EST. FINAL EST. FINAL
NO.

ITEM

CODE

DESC

NO.

SP
EST. FINAL

104 2001  (PAV) CONCREMOVING SY 10475

104 2009  (RIPRAP) CONCREMOVING SY 94

104 2021  (CURB) CONCREMOVING LF 36

105 2061  (8"-20") PAV ASPH & BASE STABREMOV SY 1456

105 2074  (4") PAV ASPH & BASE STABREMOVING SY 10147

110 2001   (ROADWAY)EXCAVATION CY 521

132 2025  C1) CONT)(TY (FINAL)(DENSEMBANKMENT CY 918

162 2002  SODDINGBLOCK SY 1871

168 2001  WATERINGVEGETATIVE MG 122

260 2005  ) (SLURRY) (QUICKLIMELIME TON 321

260 2011 002  (12") MATL) (EXST TRTLIME SY 10147

340 2011 003  PG64-22 TY-B HMA(METH)D-GR TON 2849

340 2246  UP) - (LEVEL PG64-22 TY-D HMA(METH)D-GR TON 17

360 2003 007  (10") CRCP) - REINF (CONT PVMTCONC SY 5179

360 2043 007  HES) (8")(JOINTED-CPCD)(CL PVMTCONC SY 1456

360 2048 007  REINF-CRCP)(HES)(10") (CONT PVMTCONC SY 3932

432 2040  IN) STRIP)(5 (MOWRIPRAP CY 92

467 2428 001  ASSEMBLY) RUNNER PIPE (REPLACESET EA 14

479 2002  INLETSADJ EA 10

500 2001 011 MOBILIZATION LS 1

502 2001 033  HANDLING TRAFFIC AND SIGNSBARRICADES, MO 4

529 2006 007  II) (TY (MONO) CURBCONC LF 3409

529 2007 007  (DOWEL) CURBCONC LF 36

540 2009 031  ADJUSTMENT SECTION ANCHORTERMINAL EA 1

540 2011 031  BEAM) (THRIE TRANS FEN GD BEAMMTL EA 1

540 2031 031  RESET) & (REMOVE FN GD BMMTL LF 75

544 2002  RESET) & (MOVE TREATMENT ENDGUARDRAIL EA 2

644 2056  10BWG TY AM & SUP SN RD SMRELOCATE EA 3

662 2064  (BRK) 4" (W) REMOV MRK PAV ZNWK LF 454

662 2066  (LND) 4" (W) REMOV MRK PAV ZNWK LF 48

662 2067  (SLD) 4" (W) REMOV MRK PAV ZNWK LF 8155

662 2073  (DOT) 8" (W) REMOV MRK PAV ZNWK LF 271

662 2079  (SLD) 24" (W) REMOV MRK PAV ZNWK LF 82

662 2084   (ARROW) (W) REMOV MRK PAV ZNWK EA 8

662 2085   ARROW) (DBL (W) REMOV MRK PAV ZNWK EA 4

662 2094   (WORD) (W) REMOV MRK PAV ZNWK EA 8

662 2096  TRI) (YLD 36" (W) REMOV MRK PAV ZNWK EA 10

662 2099  (SLD) 4" (Y) REMOV MRK PAV ZNWK LF 8868

666 2015  (100MIL) (BRK) 6" (W) I TY MRK PAVREFL LF 1929

666 2018  (100MIL) (DOT) 6" (W) I TY MRK PAVREFL LF 65

666 2024  (100MIL) (SLD) 6" (W) I TY MRK PAVREFL LF 5416
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SHEET 1  OF 3

SUMMARY OF QUANTITIES

NO SCALE

1 5/10/2013 JCK

1

 QUANTITIES OFSUMMARY

 NO.ITEM

104 104 104 105 105 162 168 260 260 340 360

 STABREMOVING  STABREMOVING  TRTLIME   LIME  HMAD-GR  PVMTCONC

SHEET  CONCREMOVING  CONCREMOVING  CONCREMOVING  ASPH &BASE  ASPH &BASE BLOCK VEGETATIVE  MATL)(EXST QUICKLIME (METH)  REINF(CONT

(PAV) (RIPRAP) (CURB)  (8"-20")PAV  (4")PAV SODDING  WATERING (12") (SLURRY)  PG64-22 TY-B -CRCP)(10")

(SY) (SY) (LF) (SY) (SY) (SY) (MG) (SY) (TON) (TON) (SY)

 1 SHT IH-35EPAVING 436

 2 SHT IH-35EPAVING 181

 3 SHT LN JOSEYPAVING 2477 78 545 923

 4 SHT LN JOSEYPAVING 2560 81 563 1483

 5 SHT LN JOSEYPAVING 3206 102 705 1017

 6 SHT LN JOSEYPAVING 1904 60 419 1756

  1 SH LN JOSEYGRADING 545 30

  2 SH LN JOSEYGRADING 480 40

  3 SH LN JOSEYGRADING 465 32

  4 SH LN JOSEYGRADING 381 20

 1 SHT IH-35EREMOVAL 953 36 990

 2 SHT IH-35EREMOVAL 411 466

 3 SHT LN JOSEYREMOVAL 2196 43 2477

 4 SHT LN JOSEYREMOVAL 2226 20 2560

 5 SHT LN JOSEYREMOVAL 2933 31 3206

 6 SHT LN JOSEYREMOVAL 1756 1904

TOTAL 10475 94 36 1456 10147 1871 122 10147 321 2849 5179

 (CONTINUED) QUANTITIES OFSUMMARY

 NO.ITEM

360 360 432 479 529 529 540 540 540 544 644

 (8") PVMTCONC  (10") PVMTCONC  TERMINAL  GD BEAMMTL   BEAMMTL GUARDRAIL  RD SMRELOCATE

SHEET (JOINTED-CPCD)  REINF(CONT RIPRAP ADJ  CURBCONC  CURBCONC  SECTIONANCHOR  TRANS FEN   FENGD  TREATMENTEND  AM & SUPSN

 HES)(CL  -CRCP)(HES) (MOW STRIP) (5IN) INLETS  II TY (MONO) (DOWEL) ADJUSTMENT  BEAM)(THRIE  RESET) &(MOVE  RESET) &(MOVE  10BWGTY

(SY) (SY) (CY) (EA) (LF) (LF) (EA) (EA) (LF) (EA) (EA)

 1 SHT IH-35EPAVING 990 36

 2 SHT IH-35EPAVING 466 45

 3 SHT LN JOSEYPAVING 1273 42 3 843 51 1

 4 SHT LN JOSEYPAVING 743 20 1 1000 1 24 2

 5 SHT LN JOSEYPAVING 1916 30 4 819 1 1 1

 6 SHT LN JOSEYPAVING 2 702

TOTAL 1456 3932 92 10 3409 36 1 1 75 2 3

 (CONTINUED) QUANTITIES OFSUMMARY

 NO.ITEM

1122 1122 1122 1122 1122 1122 1122

 FILTERROCK  FILTERROCK  TEMPORARY  CONT SDMTTEMP  TEMPORARY BIODEGRADBLE BIODEGRADBLE

SHEET  (INSTALL)DAM DAM  CONTROLSDMT  (INLETFENCE  CNTRLSDMT   CNTRLEROSION   CNTRLEROSION

 3)(TY (REMOVE)  INSTLFENCE PROTECTION)  REMOVFENCE  DIA) (12"LOGS  REMOLOGS

(LF) (LF) (LF) (LF) (LF) (LF) (LF)

 1 SHT IH-35E CNTLERSN 15 15

 2 SHT IH-35E CNTLERSN 200 200

 3 SHT LN JOSEY CNTLERSN 11 11 26 66 92 76 76

 4 SHT LN JOSEY CNTLERSN 22 22 693 38 731 168 168

TOTAL 33 33 919 104 1023 259 259

 LANDSCAPE OFSUMMARY

** **

SHEET PLANT

REPLACEMENT MULCH

(EA) (SY)

 1 SHT PLANGRADING 30 20

 2 SHT PLANGRADING 135 224

 3 SHT PLANGRADING 35 115

 4 SHT PLANGRADING

TOTAL 200 359

 ONLY INFORMATION CONTRACTORS FOR**

1

REVISE SODDING, ADD LANDSCAPE SUM

16

EMH

CONTRACT NO. OF

VRX

03546-SRT-00-CN-MA

JCK

NO. DATE REVISION APPROV.

CHECKED

DATE

DATE SCALE

DATEDESIGNEDDRAWN

4
:
5
2
:
1
5
 

P
M

5
/
1
0
/
2
0
1
3

v
:
\
v
r
x
_
s
h
a
r
e
d
\
d
e
s
i
g
n
\
n
t
t
a
 
s
r
t
_
j
o
s
e
y
 
p
a
v
e

m
e
n
t
 
r
e
p
a
i
r
\
c
a
d
d
\

C
i
v
i
l
\

S
h
e
e
t
s
\
c

S
R

T
0
2
c

S
Q
0
1
-

R
E

V
0
1
.
d
g
n

D
G

N
=

P
L

O
T

T
E

D
=

4
0
.
0
0
0
1
 
’
 
/
 
i
n
.

S
C

A
L

E
=

j
c
k

U
S

E
R

=
P
e
n

T
a
b
l
e
.
t
b
l

p
d
f
_
b

w
_
1
1
x
1
7
.
p
l
t
c
f
g

P
L

O
T
 

D
R
I

V
E

R
=

P
E

N
 

T
A

B
L

E
=

5-10-13

5-10-13 5-10-13

SAM RAYBURN TOLLWAY

126

NORTH TEXAS TOLLWAY AUTHORITY

R

VRX, Inc.

Firm #9690Plano, TX  75093

2500 N. Dallas Parkway, Suite 450

1 & 2

SEGMENT

PAGE

SRT FRONTAGE ROAD (SH-121) PAVEMENT RECONSTRUCTION



566.0

566.0

566.0

567.0

567.0

567.0

567.0

567.0

567.0
567.0 567.0

568.0

568.0

568.0

5
6
8
.
0

566

566

567

567

568

568

568
568

569

435+00

435+00

433+00

434+00

436+00

437+00
438+00

NB SAM RAYBURN TOLLWAY

GRADING PLAN

SHEET 1  OF 4

N

SB SAM RAYBURN TOLLWAY

L

EXIST INLET

EXIST INLET

L

NB EX JOSEY LN

M
A

T
C

H
L
I

N
E
 

B
L
 

S
T

A
 
4
3
8

+
0
0
.
0
0

EXIST DROP INLET

C SAM RAYBURN TOLLWAY
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EXIST SGT AND MBGF

B NB SH-121

NB SH-121

BEGINNING TO STA 438+00

NB SH-121 @ JOSEY LN
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NB SH-121 BL 

MATCH EXIST PAVEMENT

BEGIN RECONSTRUCTION

EXIST DITCH LINE

LANDSCAPING AND IRRIGATION GENERAL NOTES:

5/10/2013 JCKBLOCK SOD, MULCH AND PLANTS

1

1

1

1

87

EXIST MOW STRIP

ACCEPTANCE WILL BE AT THE SOLE DISCRETION OF THE NTTA.

VARIETY AND SIZE OF THE DAMAGED MATERIAL, AND REPAIR

AND/OR PLANT MATERIAL. REPLACEMENTS WILL BE OF THE SAME

OCCURS DURING CONSTRUCTION TO EXISTING TURF, IRRIGATION

THE CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGE WHICH10.

PROPERLY REPAIRED AND FULLY OPERATIONAL.

CHECKED BY THE NTTA TO ENSURE THE IRRIGATION WAS

UPON COMPLETION OF CONSTRUCTION, THE IRRIGATION SHALL BE9.

IS RECOMMENDED WITH THE ASSISTANCE OF THE AUTHORITY.

IRRIGATION OPERATIONAL INSPECTION PRIOR TO CONSTRUCTION8.

SYSTEM BECOMES INOPERATIVE DURING CONSTRUCTION.

TIME OF CONSTRUCTION, EVEN IF PART OF THE EXISTING IRRIGATION

EXISTING LANDSCAPING, AT THE CURRENT IRRIGATION SCHEDULE AT THE 

THE CONTRACTOR SHALL MAKE PROVISIONS FOR IRRIGATING THE7.

AT NO ADDITIONAL COST TO THE AUTHORITY.

DAMAGED IRRIGATION LINES SHALL BE REPAIRED AND/OR REPLACED6.

CAPPED AT NO ADDITIONAL COST TO THE AUTHORITY.

ANY DRIP LINE ABANDONED DUE TO PLANT REMOVAL SHALL BE5.

IN THE STATE OF TEXAS. 

THE NTTA AND UNDER THE SUPERVISION OF AN IRRIGATOR LICENSED

ALL IRRIGATION REPAIRS SHALL BE DONE TO THE APPROVAL OF4.

NON-BUSINESS HOURS CALL 214-325-5509. 

DURING BUSINESS HOURS CALL 214-224-2278, AND DURING

CONTACT THE MAINTENANCE DEPARTMENT. CONTACT ROY HOFMANN3.

SHALL ADHERE TO THE FOLLOWING REQUIREMENTS: 

WHEN AN IRRIGATION LINE IS DAMAGED, THE CONTRACTOR

IRRIGATION LINES SHALL BE PROTECTED FROM DAMAGE.2.

IRRIGATION LINES/WIRING, ELECTRICAL LINES, FIBER LINES, ETC.

NTTA REQUIRES AT LEAST 72 HOURS NOTICE TO LOCATE1.

CONSIDERED SUBSIDIARY AND NOT A SEPARATE PAY ITEM.

TILLED INTO 8" OF THE EXISTING SOIL. COMPOST SHALL BE

SHALL BE GENERAL USE COMPOST (GUC), 4" THICK AND

PROVISION "161---006", FOR THE LANDSCAPED AREAS. COMPOST

TXDOT 2004 SPECIFICATION "ITEM 161-COMPOST" WITH SPECIAL

THE CONTRACTOR SHALL FURNISH COMPOST IN ACCORDANCE TO15.

SUBSIDIARY AND NOT A SEPARATE PAY ITEM.

BLENDED ON-SITE (BOS). COMPOST SHALL BE CONSIDERED

SHALL BE COMPOST MANUFACTURED TOPSOIL (CMT), 4" THICK,

PROVISION "161---006", FOR THE SODDED AREAS. COMPOST

TXDOT 2004 SPECIFICATION "ITEM 161-COMPOST" WITH SPECIAL

THE CONTRACTOR SHALL FURNISH COMPOST IN ACCORDANCE TO14.

SHALL BE PAID UNDER ITEM 162.

EXCEPT WITHIN THE EXISTING LANDSCAPE AREA. BLOCK SODDING

SOIL HAS BEEN DISTURBED DUE TO CONSTRUCTION ACTIVITIES,

BLOCK SODDING IS REQUIRED IN ALL AREAS WHERE THE EXISTING13.

SUBSIDIARY AND NOT SEPARATE PAY ITEMS.

HEADS, VALVE BOXES,AND LINES SHALL BE CONSIDERED

ALL IRRIGATION REPAIRS AND/OR ADJUSTMENTS TO IRRIGATION12.

SUBSIDIARY AND NOT SEPARATE PAY ITEMS.

ALL MULCHING AND PLANT REPLACEMENTS SHALL BE CONSIDERED11.
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