



PROCUREMENT SERVICES

“As-Read” Bid Summary Sheet

Project Number: 04927-SRT-03-CN-PD

Project Title: Sloan Erosion Mitigation

Bid Opening Date: May 21, 2020

BIDDER	BASE BID
FNH Construction	\$445,885.00
HQS Construction	\$577,787.50
IBCTX	\$525,066.00
Reyes Group	\$463,544.50

NOTES

Bid tabulations are from vendors who timely responded. Totals listed above are as read and for comparison only. Bids will be evaluated for completeness and compliance with specifications and other contract requirements. NTTA is not required by law or policy to enter into a contract with the apparent low bidder and can cancel the procurement at any time. Certain contracts require approval by NTTA’s Board of Directors prior to award.

Pursuant to Section 17 of NTTA’s Policy Regarding Procurement of Goods and Services and Disposition of Personal Property by the North Texas Tollway Authority, procurement protests must be made in writing and submitted to the Senior Director of Procurement Services no later than five (5) business days after the earlier of the date the protestor was or reasonably should have been aware of the matter giving rise to the protest or the date of the applicable contract award.