



## PROCUREMENT SERVICES

### Bid Summary

Project Number: 05040-DNT-04-CN-PD  
 Project Title: Construction of DNT Segment 4 Wall Stabilization  
 Bid Opening Date: 06/18/2020

BIDDER	BASE BID
Altus Construction, LLC.	\$9,365,952.43
Austin Bridge & Road, LP	\$4,856,502.10
Keller North America, Inc.	\$5,886,500.00
McMahon Contracting, LP	\$5,829,312.21
Ragle, Inc.	\$5,275,000.00
Rebcon, Inc.	\$5,198,278.50
SEMA Construction, Inc.	\$5,437,875.30
NTTA Engineer's Estimate	\$7,281,275.00

#### NOTE

The Bid Summary includes vendors with timely responses. Totals listed above are “as read” and for comparison only. Bids have not yet been evaluated for completeness and compliance with specifications and other contract requirements. NTTA is not required by law or policy to enter into a contract with the apparent low bidder and can cancel the procurement at any time. Certain contracts require approval by NTTA’s Board of Directors prior to award.

Pursuant to Section 17 of NTTA’s Policy Regarding Procurement of Goods and Services and Disposition of Personal Property by the North Texas Tollway Authority, procurement protests must be made in writing and submitted to the Senior Director of Procurement Services no later than five business days after the earlier of the date the protestor was or reasonably should have been aware of the matter giving rise to the protest or the date of the applicable contract award.