

**TABULATED BID SUMMARY**

**05262-NTT-00-CN-PD**

PROJECT: 2021 Raised Pavement Marker (RPM) Replacement for Dallas North Tollway (DNT) & Lewisville Lake Toll Bridge (LLTB) Due to Lifecycle

BIDS OPENED: January 21, 2021 at 3:00 PM

ENGINEER'S ESTIMATE: \$ 169,209.00

<b>CONTRACTORS BIDDING</b>	<b>BID</b>	<b>% OVER/UNDER ESTIMATE</b>
Brydl Contracting, Inc.	\$125,045.86	-26.1%
Thomas 11 Development, LLC	\$152,013.80	-10.2%
Select Maintenance, LLC	\$160,874.60	-4.9%