



PROCUREMENT DEPARTMENT

Bid Tabulation

Project Name: Stabilization of PGBT MSE Walls 301-307

Project Number: 04056-PGB-03-CN-PM

Bid Opening Date: June 12, 2018

Department Estimate: \$15,000,000

BIDDER	BASE BID	% OVER/UNDER ESTIMATE
Ragle Inc	24,601,797.78	
Sema Const	29,993,054.05	
Hayward Baker	25,837,096.27	

NOTES

Bid tabulations are from vendors who timely responded. Totals listed on above are for comparison only. Bids will be evaluated for completeness and compliance with specifications and other contract requirements.

Pursuant to Section 17 of NTTA's Policy Regarding Procurement of Goods and Services and Disposition of Personal Property by the North Texas Tollway Authority, procurement protests must be made in writing and submitted to the Senior Director of Procurement Services no later than five (5) business days after the earlier of the date the protestor was or reasonably should have been aware of the matter giving rise to the protest or the date of the applicable contract award.